

Dąbrowa Górnicza, 06.08.2018

**EXTENSION OF SUBMISSION DEADLINE
OF ESTIMATED VALUE OF THE ORDER
no. 1181/SzR/2/POIR_6/1.1.1/2017**

The assessment process is related to modernization and widening of rotary cooler in AMP's branch in Dąbrowa Górnicza within the project called "Improving the quality and yield of blast furnace sinter and improving of working conditions through the use of innovative technology increasing the working surface of the sinter belt" (project no. POIR.01.01.01-00-1181/17), co-funded by European Regional Development Fund and under Operational Program Smart Growth 2014-2020, Measure 1.1 "B+R of Companies" (a competition organized by the National R&D Center no 6/1.1.1/2017).

Please be informed that the Board of Directors has decided to extend the bid submission deadline until the 13th of August 2018 at 16:00 o'clock (4:00 o'clock p.m.).

The other wordings of the request for quotation remain unchanged.